GENERAL NOTES

1. Reinforcement bars shall conform to the requirements of AASHTO M31,
M42, or M53 Grade 60.

2. The back face of closed abutments and their wingwalls (or retaining walls)
shall be waterproofed according to Article 503.18 of the Standard
Specifications.

3. Expansion joint plates and attached bars shall be shop painted with the
inorganic zinc-rich primer.

4. Layout of slope protection system may be varied in the field to suit
ground conditions as directed by the Engineer.

5. The Contractor shall make allowance for the deflection of forms, shrinkage
and seftlement of falsework, in addition to dllowance for dead load
deflection.

6. The concrete for bridge floors finished according to Article 503.17 of the
Standard Specifications, shall be placed and compacted paraliel to the
skew in uniform increments along centerline of bridge. The finishing
machine, when required. shall be set parallel to the skew for striking off
and screeding the concrete.

7. Bridge seat sealer shall be applied to the seat area of the abutments.

8. When the deck pour is stopped for the day at one or more of the transverse
Bonded Construction Joints in the deck Fouring Sequence as shown, the
next pour shall not be made until both of the following requirements are mer:

L At least 72 hours shall have elapsed from the end of the previous pour.
2. The concrete strength shall have attained a minimum modulus of rupture
of 650 psi or a minimum compressive strength of 4,000 psi.

9. The Contractor shall submit for the Engineer’s review his detailed demolition
plans and procedure including, but not limited to, the sequence of removal of
sfructural members, and provisions for stability during the removal of the existing
structures. This submittal shall be signed and seadled by a licensed Structural
Engineer in Illinois. The Engineer’s review of such plans and procedures does
not relieve the Contractor of any responsibility.

10 The existing name plate is to be removed, cleaned, stored and reinstalied
next to the proposed name plate. The cost of removing, cleaning, storing
and reinstalling the existing name plate shail be inciuded in the cost of the pay item
"Name Plates”.

REMOVAL OF EXISTING STRUCTURES

L Removal of existing structures will include superstructures and substructures and shall
follow Article 501 of the Standard Specifications.

2. Removal of existing structure shall include removal of the entire superstructure, deck,
deck parapet, and concrete girders. The existing North abutment will be completely removed.
The two existing concrefe piers In the river will be removed down to one foot below the riverbed.

3. The South abutment will be removed to down to one foot below the proposed low flow
walkway foundation.

4. Any stone foundation identified along the proposed South abutment shall be removed as
described on sheet S3.

5. All the removal of existing structures, Including but not fimited to what described above shall
be paid as part of the pay item ‘Removal of existing structures’.

6. The Contractor shall comply with the disposition given by the City of Naperville for work hours,
profection from debris and noise control guring demolition and construction.
No debris shall be dumped in the river. During demolition, The Contractor shall provide
adequate protection fo the buildings adjacent to the construction site.

MONITORING OF EXISTING STRUCTURES

A level circuit shall be established for the purpose of monitoring possible movements of an existing building
and retaining wall adjacent fo the east end of the north abutment during construction operations.

The survey points on the existing structures shall be established prior to any excavation work at or near the
north abutment. Two survey points shall be established on the southwest corner of the existing building.

One survey point shall be located on the west face and the other on the south face of the existing building.
Two survey points shail be established on the previously mentioned retaining wali within five feet of the
proposed north abutment. The location and elevation of all four points shall be surveyed on a weekly basis
basis for the duration of construction operations and on a daily basis during excavation operations in the
vicinity of the north abutment. The Contractor shall keep a log indicating the location and elevation of each

The occurance of movement gredter than 1/16 in shall be reported to the Engineer immediately.

The Installation and removal of the survey points shall be performed so as not to damage the existing
structures and to return them to the condition they were in prior to instaliation. The Contractor shall
notify the building owner reguarding the installation of survey points to building ot least 7 days prior
to the installation of survey points. All costs associated with the monitoring of the existing structures
shall be included in the pay item "Temporary Soil Retention System".
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ITEM unIr QUANTITY QUANTITY aﬁﬁ%ﬁ%
POROUS GRANULAR EMBANKMENT o, . 363 363
STONE RIPRAP, CLASS A5 Sq. vd. 15 15
REMOVAL OF EXISTING STRUCTURES L. Sum 0.5 0.5 1
STRUCTURE EXCAVATION Cu. . 1,085 1,085
ROCK EXCAVATION FOR STRUCTURES o v, 83 83
CONCRETE STRUCTURES Cu. e 2883 288.3
CONCRETE SUPERSTRUCTURE Sz 58 58
BRIDGE DECK GROOVING Sq. va. 518 518
PROTECTIVE COAT * Sq. 7. 609 609
RUSTICATION FINISH Sq. F1. 542 1,492 2,034
RE INFORCEMENT BARS, EPOXY COATED Pound 56,650 65,710 126,600
PEDESTRIAN RAILING Foo? 249 249
TEMPORARY SOIL RETENTION SYSTEM S F. 1449 1,449
NAME PLATES Each 1 i
BRIDGE SEAT SEALER Sq. F1. 330 330
CEOCOMPOSITE WALL DRAIN Sq. V. 57 37
PIPE UNDERDRAIN FOR STRUCTURES, 6" Foo? 136 136
DRAINAGE SCUPPERS, DS-12 Each 7 7
BRIDGE EXPANSION JOINT SYSTEM Foor 136 56
HIGH PERFORMANCE CONCRETE STRUCTURE o V4, 590 590
ELASTOMERIC BEARING PADS (SPECIAL) 3 F %] 3l
LOW FLOW WALK (SPECIAL) L. Som 7 ]
FURNISHING, INSTALLING AND STRESSING — POST-TENSIONING TENDONS T Sum i 7
CONCRETE SLOPEWALL (SPECIAL) Sq. FT. 1209 1209
BAR SPLICERS Fach %7 97
BRIDCE DECK LATEX CONCRETE OVERLAY Sq. vd. 505 505
BRILLED SHAFT IN SOIL, 30 Foof 73 8
DRILLED SHAFT IV ROCK, 24" Foor 56 36
ANTT-GRAFEITT COATING Sq P 1556 3508 5,044
BENCH Each 2 2
BRICK PAVERS g 7 2.008 2,108
ENTRY COLUMN Faoh z z
BLANTER Eaoh 7 7
STONE FINISHES FOR COLUMN Each © ©
UNDERWATER STRUCTURE EXCAVATION PROTECTION I Som 7 7
TRAFFIC EARRIER RAIL Foof 767 550

survey point accurate to 0.001 feef. A copy of this log shall be provided to the engineer following each survey.

* Quantity includes top surface of bridge overiay, all accessible surfaces of traffic barrier and top surface of sidewalk framing curbs
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